
Site lmprovem�nt Bond Quantity Worksheet 
S15 Web date: 04/03/2015 

Project Name: 

Location: 

Clearing greater than or equal to 5,000 board feet of timber? 

yes 

If yes, 

Forest Practice Permit Number: 

(RCW 76.09) 
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____ no 

For alternate formats, call 206-296-6600. 

Date: 

Project No.: 

Activity No.: 

Note: All prices include labor, equipmen( materials, overhead and 
( 

profit. Prices are from RS Means data adjusted for the Seattle area 

or from local sources if not included in the RS Means database. 

Unit prices updated: 3/2/2015 
Version: 3/2/2015 

Report Date: 6/21/2016 

Department of Local Services - Permitting Division
919 SW Grady Way, Suite 300, Renton WA, 98057
206-296-6600
www.kingcounty.gov 











Site Improvement Bond Quantity Worksheet 
Web date: 04/03/2015 

Existing Future Public Private 

Right-of-way Right of Way Improvements 

& Drainage Facilities 
Unit Price Unit Quant. Cost Quant. Cost Quant. Cost 

DRAINAGE (CPP = Corrugated Plastic Pipe, N12 or Equivalent) For Culvert prices, Avera�e of 4' cover was assumed. Assume perforated PVC is same price as solid pipe. 

Access Road, RID 

Bollards -fixed 

Bollards -removable 

* (CBs include frame and lid)

CB Type I

CB Type IL

CB Type II, 48" diameter

for additional depth over 4' 

CB Type 11, 54" diameter 

for additional depth over 4' 

CB Type II, 60" diameter 

for additional depth over 4' 

CB Type II, 72" diameter 

for additional depth over 4' 

Through-curb Inlet Framework (Add) 

Cleanout, PVC, 4" 

Cleanout, PVC, 6" 

Cleanout, PVC, 8" 

Culvert, PVC, 4" 

Culvert, PVC, 6" 

Culvert, PVC, 8" 

Culvert, PVC, 12" 

Culvert, CMP, 811 

Culvert, CMP, 12" 

Culvert, CMP, 15" 

Culvert, CMP, 18" 

Culvert, CMP, 24" 

Culvert, CMP, 30" 

Culvert, CMP, 36" 

Culvert, CMP, 48" 

Culvert, CMP, 60" 
Culvert, CMP, 72" 

Page 6 of 9 

D -1 

D-2 

D-3

0-4

D-5

D-6

D-7

D-8 

D-9

D -10 

D -11 

D -12

D-13

D-14

D -15 

D -16 

D -17 

D-18

D-19

D-20 

D -21 

0-22

D-23

D-24

D-25 

D-26 

D-27

D-28

D-29

D-30
D-31

*KCC 27 A authorizes only one bond reduction. 
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$ 21.00 

$ 240.74 

$ 452.34 

$ 1,500.00 

$ 1,750.00 

$ 2,300.00 

$ 480.00 

$ 2,500.00 

$ 495.00 

$ 2,800.00 

$ 600.00 

$ 3,600.00 

$ 850.00 

$ 400.00 

$ 150.00 

$ 170.00 

$ 200.00 

$ 10.00 

$ 13.00 

$ 15.00 

$ 23.00 

$ 19.00 

$ 29.00 

$ 35.00 

$ 41.00 

$ 56.00 

$ 78.00 

$ 130.00 

$ 190.00 

$ 270.00 

$ 350.00 

SUBTOTAL 

SY 

Each 

Each 

Each 

Each 

Each 

FT 

Each 

FT 

Each 

FT 

Each 

FT 

Each 

Each 

Each 

Each 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

tF 

LF 

LF 
LF 

. 

Unit prices updated: 03/02/2015 
Version: 03/02/2015 

Report Date: 6/21/2016 





Site Improvement Bond Quantity Worksheet 
Web date: 04/03/2015 

Unit Price. Unit 

PARKING LOT SURFACING 

No. 

2" AC, 2" top course rock & 4" borrow PL- 1 $ 21.00 SY 
2" AC, 1.5" top course & 2.5" base cours PL-2 $ 28.00 SY 
4" select borrow PL-3 $ 5.00 SY 
1.5" top course rock & 2.5" base course PL-4 $ 14.00 SY 

UTILITY POLES & STREET LIGHTING 

Utility Pole(s) Relocation UP-1 Lump Sum 
Street Light Poles w/Luminaires UP-2 $ 7,500.00 Each 

WRITE-IN-ITEMS 

Such as detention/water aualitv vaults.) No. 

Stormwater Vault Wl- 1 ###lJlt/jt#f/# Each 
Block Wall Wl-2 $ 16.00 SY 
Yard Drain Wl-3 $ 225.00 CY 

Wl- 4 LF 
Wl- 5 FT 
Wl- 6 
Wl- 7 
Wl-8 
Wl-9 
Wl-10 

SUBTOTAL 

SUBTOTAL (SUM ALL PAGES): 

30% CONTINGENCY & MOBILIZATION: 
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*KCC 27 A authorizes only one bond reduction.
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GRANDTOTAL: 

COLUMN: 

Existing Future Public Private 

Right-of-way Right of Way Improvements 

& Drainage Facilities 

Quant. Price Quant. Cost Quant. Cost 

Not To Be Used For Roads Or Shoulders 

NA- NA 

NA NA 
NA NA 
NA NA 

Utility pole relocation costs must be accompanied by Franchise Utility's Cost Estimate 

' 

B C D 

Unit prices updated: 03/02/2015 
Version: 03/02/2015 

Report Date: 6/21/2016 



Site Improvement Bond Quantity Worksheet 
Web date: 04/03/2015 

Original bond computations prepared by: 
Name: Date: 

-------------

PE Registration Number: Te I.#: 
Firm Name: 
Address: Project No: ____________ _ 

FINANCIAL GUARANTEE REQUIREMENTS 

Stabilization/Erosion Sediment Control (ESC) 

Existing Right-of-Way Improvements 

Future Public Right of Way & Drainage Facilities 

Private Improvements 

Calculated Quantity Completed 

(First $7,500 of bond* shall be cash.) 

(A) 

(B) 

(C) 

(D) 

$ 

$ 

$ 

$ 

PERFORMANCE BOND* 
AMOUNT 

Total Right-of Way and/or Site Restoration Bond*/** 
I 

(A+B) $ 

Performance Bond* Amount (A+B+C+D) = TOTAL (T) --'-$ ________ _
Minimum is $2000.

Maintenance/Defect Bond* Total 

MINIMUM BOND* AMOUNT 
REQUIRED FOR RECORDING OR 

TEMPORARY OCCUPANCY AT 
SUBSTANTIAL COMPLETION *** 

T x  0.30 $ 
--'--------

Minimum is $2000. 

PUBLIC ROAD & DRAINAGE 
MAINTENANCE/DEFECT BOND* 

(B+C) x 
0.25 = $

__,.;.. _______ _

Minimum is $2000. 

NAME OF PERSON PREPARING BOND* REDUCTION: Date: 

* NOTE: The word "bond" as used in this document means a financial guarantee acceptable to King County.
** NOTE: KCC 27 A authorizes right of way and site restoration bonds to be combined when both are required.

The restoration requirement shall include the total cost for all TESC as a minimum, not a maximum. In addition, corrective work, both on- and off-site needs to be included. 
Quantities shall reflect worse case scenarios not just minimum requirements. For example, if a salmon id stream may be damaged, some estimated costs for restoration 
needs to be reflected in this amount. The 30% contingency and mobilization costs are computed in this quantity. 

*** NOTE: Per KCC 27 A, total bond amounts remaining after reduction shall not be less than 30% of the original amount (T) or as revised by major design changes. 

REQUIRED BOND* AMOUNTS ARE SUBJECT TO REVIEW AND MODIFICATION BY KING COUNTY 
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